STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

DB GOALS
PROPGOSALS | SSUED 25

NUMBER OF BI DDERS 5
Bl D RANK

06/ 08/ 05
05- OM7304

B

05- SB-1-10. 1/10. 3

DI SADVANTAGED BUSI NESS ENTERPRI SE -
3, 831, 000

FUND TOTAL
ENG NEERS EST

HA23

3, 352, 260. 00 AMOUNT UNDER

D

SUMMARY

DEPARTMENT

I N SANTA BARBARA COUNTY NEAR LOWVPCOC
FROM YTI AS CREEK BRI DGE TO 0.4 KM
NORTH COF YTI AS CREEK BRI DGE

BIpToAL BIPERID
2,698, 558. 80 2
2,791, 268. 20 4
3, 314, 460. 00 3
3, 568, 029. 00 5
3, 594, 856. 30 1

CONSTRUCT RETAI NI NG WALL

5.0%

TOTAL NUMBER OF WORKI NG DAYS

653, 701. 20

OF TRANSPORTATI ON

Bl D245

PACE 1

06/ 09/ 05
CONTRACT CODE "A '
47 CONTRACT | TEMS

FEDERAL AID ACNH 4101-(004)E

400

PERCENT UNDER EST 19. 50

Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)

CONDON JOHNSON AND ASSCCI ATES
I NC

P O BOX 12368

OAKLAND CA 94604

A J DI ANl CONSTRUCTI ON CO | NC

P O BOX 636
SANTA MARI A CA 93456- 0636

R BURKE CCORPORATI ON

P O BOX 957
SAN LU S OBI SPO CA 93406- 0957

GRANI TE CONSTRUCTI ON COVPANY

P O BOX 50085
WATSONVI LLE CA 95077

CALEX ENG NEERI NG COVPANY

23651 N PI NE STREET
NEWHALL CA 91321

510 534-3400
00300068
FAX 510 534-3421

805 925-9533
00178450
FAX 805 922- 3630

805 543-8568
00264193
FAX 805 543-2521

831 724-1011
00000089
FAX 831 768-4021

661 254-1866
00804118
FAX 661 259-9183



05- OM7304 Bl D245
05-SB-1-10 SUMMARY OF REMAI NI NG BI DDERS PAGE 2
06/ 08/ 05 06/ 09/ 05

LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

A C DI KE COVPANY
2788 VENTURE DRI VE
LI NCOLN CA

BAI BAS SAFETY SERVI CE | NC
P O BOX 2828
ATASCADERO CA

C AND W CONSTRUCTI ON SPECI ALTI ES
2419 PALMA DRI VE
VENTURA CA

FRANK MEDI NA GENERAL ENG NEERI NG
10096 AHART ROAD
CROVI LLE CA

REYCO SM TH AND REYNCLDS ERCSI ON CONTRCL | NC
7177 BROCKTON AVENUE STE 220
Rl VERSI DE CA

STATEW DE SAFETY AND SI GNS
522 LI NDON LANE
NI POMO CA

SUPER SEAL AND STRI PE
P O BOX 755
FI LLMORE CA

VI STA STEEL COVPANY
6100 A FRANCI S BOTEUO ROAD
GOLETA CA

ASPHALT CONCRETE DI KE

TRAFFI C CONTROL

VETAL BEAM GUARD RAI L

FENCI NG

ERCSI ON CONTRCL, LANDSCAPI NG AND PLANTI NG

CONSTRUCTI ON AREA SI GNS AND CHANGEABLE MESSAGE SI GN

STRI PI NG

REBAR



05- OM7304 Bl D245

05-SB-1-10 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

06/ 08/ 05 06/ 09/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 C AND W CONSTRUCTI ON SPECI ALTI ES | TEM5 40 THRU 44
VENTURA CA
CASE PACIFIC | TEMS 18, 33 THRU 35 AND 47 ( PARTI AL)
HAYWARD CA
K C | ENVI RONMVENTAL I TEM5 19 THRU 27
SAN LU S OBI SPO CA
STATEW DE SAFETY AND SI GNS | TEM 8
NI POMO CA
SUPER SEAL AND STRI PE | TEM5 45 AND 46
FI LLMORE CA
SUPERI OR GUNI TE | TEM 37
VAN NUYS CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 C AND W CONSTRUCTI ON SPECI ALTI ES | NC I TEVMS 11, 12 AND 40 THRU 44
VENTURA CA
CASE PACIFIC | TEMS 18 AND 33 THRU 35
PASO ROBLES CA
FRANKLI N REI NFORCI NG STEEL COVPANY | NC REBAR
FRESNO CA
K C 1 ENVI RONMENTAL | NC I TEMS 19 THRU 27

SAN LU S OBl SPO CA
CONTI NUED ON NEXT PAGE



05- OM7304 Bl D245
05-SB-1-10 SUMMARY OF REMAI NI NG BI DDERS PAGE 4
06/ 08/ 05 06/ 09/ 05
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 STATEW DE SAFETY AND SI GNS | NC | TEM 8
NI POMO CA
SUPER SEAL AND STRI PE | TEMS 45 AND 46
FI LLMORE CA
SUPERI OR GUNI TE SHOTCRETE
LAKEVI EW TERRACE CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 A C DI KE COVPANY ASPHALT CONCRETE DI KE

CONTI NUED

LI NCOLN CA

BAI BAS SAFETY SERVI CE
ATASCADERO CA

C AND W CONSTRUCTI ON SPECI ALTI ES
VENTURA CA

CASE PACI FI C
PASO RCBLES CA

COCKS
LOVWPOC CA

FRANKLI N STEEL
SANTA FE SPRI NGS CA

K C 1 ENVI RONMENTAL
SAN LU S OBl SPO CA
ON NEXT PAGE

TRAFFI C CONTROL

VETAL BEAM GUARD RAI L

PI LES AND TI EBACKS

VEELDI NG

REBAR

PLANTI NG



05- OM7304 Bl D245
05-SB-1-10 SUMMARY OF REMAI NI NG BI DDERS PAGE 5
06/ 08/ 05 06/ 09/ 05
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS
NI POMO CA
SUPER SEAL AND STRI PE STRI PI NG
FI LLMORE CA
SUPERI OR GUNI TE SHOTCRETE
LAKEVI EW TERRACE CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 A C DI KE COVPANY ASPHALT CONCRETE DI KE

CONTI NUED

2788 VENTURE DRI VE
LI NCOLN CA 95648

C AND W CONSTRUCTI ON
2419 PALM DRI VE
VENTURA CA 93003

CALMEX ENG NEERI NG
P O BOX 2425
RI VERSI DE CA 92516

FRANKLI N STEEL
P O BOX 2277
SANTA FE SPRINGS CA 90670

GLOBAL ENVI RONMENTAL NETWORK | NC
P O BOX 8068

FOUNTAI' N VALLEY CA 92728

ON NEXT PAGE

FENCI NG, METAL BEAM GUARD RAIL, RAI LI NG AND TERM NAL
ASPHALT CONCRETE AND EMULSI ON

REBAR

PORTABLE CHANGEABLE MESSACE SI GN, TRAFFI C CONTRCL ( PARTI AL)



05- OM7304 Bl D245

05-SB-1-10 SUMMARY OF REMAI NI NG BI DDERS PAGE 6

06/ 08/ 05 06/ 09/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 K C I ENVI RONMENTAL ERCSI ON CONTRCL, HUYDROSEEDI NG, PLANTI NG AND | RRI GATI ON
225 SUBURBAN ROAD
SAN LU S OBl SPO CA 93403

STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS
522 LI NDON LANE
NI POMO CA 93444

SUPER SEAL AND STRI PE STRI PI NG AND MARKI NG
P O BOX 755
FI LLMORE CA 93016



05- OM7304 Bl D245

05-SB-1-10 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 7
06/ 08/ 05 06/ 09/ 05
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 071325 TEMPORARY FENCE ( TYPE ESA) M 650 15. 00 9, 750. 00
2 074019 PREPARE STORM WATER PCLLUTI ON LS LUWVP SUM 2,500. 00 2,500. 00
PREVENTI ON PLAN
3 074020 WATER PCLLUTI ON CONTROL LS LUWVP SUM 7,500. 00 7,500. 00
4 074029 TEMPORARY SI LT FENCE M 350 10. 00 3, 500. 00
5 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 2 1, 200. 00 2,400. 00
6 074033 TEMPORARY CONSTRUCTI ON ENTRANCE EA 2 1, 100. 00 2,200. 00
7 074034 TEMPORARY COVER M 4, 000 1.50 6, 000. 00
8 (S) 120090 CONSTRUCTI ON AREA SI G\S LS LUMP SUM 2,500. 00 2,500. 00
9 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUWP SUM 3, 500. 00 3, 500. 00
10 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN LS LUMP SUM 12, 000. 00 12, 000. 00
11 150606 REMOVE FENCE ( TYPE BW M 220 3.00 660. 00
12 150662 REMOVE METAL BEAM GUARD RAI LI NG M 50 78. 00 3, 900. 00
13 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M 950 7.00 6, 650. 00
14 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 15, 000. 00 15, 000. 00
15 190101 ROADWAY EXCAVATI ON VB 3, 890 25. 00 97, 250. 00
16 (F) 192049 STRUCTURE EXCAVATI ON (SOLDI ER PI LE WALL) VB 730 116. 00 84, 680. 00
17 (F) 193029 STRUCTURE BACKFI LL (SOLDI ER Pl LE WALL) VB 435 90. 00 39, 150. 00
18 (F) 193119 LEAN CONCRETE BACKFI LL VB 500 200. 00 100, 000. 00
19 (S) 200001 H GHWAY PLANTI NG LS LUWVP SUM 23, 000. 00 23, 000. 00
20 (S) 203001 ERCSI ON CONTRCL ( BLANKET) MR 800 6. 00 4,800. 00
21 (S) 034702 BONDED FI BER MATRI X ( EROSI ON CONTRCL) KG 5, 400 1.35 7,290. 00
22 (S) 203021 FI BER ROLLS M 340 8. 50 2,890. 00
23 (S) 203024 COVPOST ( ERCSI ON CONTRQL) VB 4 220.00 880. 00
24 (S) 203026 MOVE- | N MOVE- QUT ( ERCSI ON CONTRQL) EA 2 850. 00 1, 700. 00
25 (S) 203045 PURE LI VE SEED ( EROSI ON CONTRCL) KG 90 100. 00 9, 000. 00
26 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 21, 000. 00 21, 000. 00
27 (S) 208000 | RRI GATI ON SYSTEM LS LUWVP SUM 13, 776. 00 13, 776. 00
28 260201 CLASS 2 AGGREGATE BASE VB 1, 340 70. 00 93, 800. 00
29 390102 ASPHALT CONCRETE (TYPE A) TONN 1,190 82. 00 97, 580. 00
30 394040 PLACE ASPHALT CONCRETE DI KE ( TYPE A) M 40 86. 00 3, 440. 00
31 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 3.3 850. 00 2, 805. 00
32 049864 STEEL SOLDI ER PILE (HP 360 X 132) M 1, 968 213. 00 419, 184. 00
33 049865 1.2 M DRI LLED HOLE M 985 140. 00 137, 900. 00
34 (S) 500050 Tl EBACK ANCHOR EA 159 3, 500. 00 556, 500. 00
35 (F) 049866 CLASS 2 CONCRETE (BACKFI LL) VB 610 200. 00 122, 000. 00
36 (F) 049867 M NOR CONCRETE ( COPI NG VB 82 1, 500. 00 123, 000. 00
37 (F) 530100 SHOTCRETE VB 125 1, 400. 00 175, 000. 00



05- OM7304 Bl D245

05- SB- 1- 10 CONTRACT PROPOSAL OF LOW BIDDER PAGE 8
06/ 08/ 05 06/ 09/ 05
| TEM | TEM UNIT OF ESTI MATED
NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
38 (F) 575004 TI MBER LAGG NG VB 112 1, 400. 00 156, 800. 00
39 (F) 731517 M NOR CONCRETE ( GUTTER) M 189 60. 00 11, 340. 00
40 (S) 800016 FENCE (TYPE BW 6 STRAND, METAL POST) M 220 27.00 5. 940. 00
41 (S) 832002 METAL BEAM GUARD RAI LI NG ( STEEL POST) M 250 84. 00 21, 000. 00
42 ( SF) 839521 CABLE RAI LI NG M 189 140. 00 26, 460. 00
43 (S) 839584 ALTERNATI VE | N-LI NE TERM NAL SYSTEM EA 1 6, 140. 00 6, 140. 00
44 (S) 839585 ALTERNATI VE FLARED TERM NAL SYSTEM EA 1 3, 850. 00 3. 850. 00
45 (S) 840560 THERMOPLASTI C TRAFFI C STRI PE M 820 1. 67 1, 369. 40
( SPRAYABLE)
46 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 60 16. 24 974. 40
47 999990 MOBI LI ZATI ON LS LUMP SUM 250, 000. 00 250, 000. 00

TOTAL 2,698, 558. 80



05- OM7304 Bl D245

05-SB-1-10 SUMMARY OF REMAI NI NG BI DDERS PAGE 9
06/ 08/ 05 06/ 09/ 05
| TEM SECOND THI RD FOURTH FI FTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT BI D AMOUNT

1 11.00 7150. 00 22.00 14300. 00 12. 00 7800. 00 24. 00 15600. 00

2 2,700. 00 2700. 00 2, 500. 00 2500. 00 2,500. 00 2500. 00 3, 100. 00 3100. 00

3 13, 800. 00 13800. 00 6, 000. 00 6000. 00 25, 000. 00 25000. 00 24, 000. 00 24000. 00

4 7.40 2590. 00 18. 00 6300. 00 20. 00 7000. 00 20. 00 7000. 00

5 1, 940. 00 3880. 00 2,100. 00 4200. 00 5, 000. 00 10000. 00 2,750. 00 5500. 00

6 2,900. 00 5800. 00 2,100. 00 4200. 00 5, 000. 00 10000. 00 6, 100. 00 12200. 00

7 4.30 17200. 00 3.00 12000. 00 5. 00 20000. 00 7.75 31000. 00

8 2,230.00 2230. 00 4,000. 00 4000. 00 10, 000. 00 10000. 00 2,400. 00 2400. 00

9 35, 000. 00 35000. 00 75, 000. 00 75000. 00 85, 025. 00 85025. 00 56, 000. 00 56000. 00
10 38, 000. 00 38000. 00 60, 000. 00 60000. 00 5, 000. 00 5000. 00 27,000. 00 27000. 00
11 8. 90 1958. 00 15. 00 3300. 00 23.00 5060. 00 28. 00 6160. 00
12 23.00 1150. 00 90. 00 4500. 00 80. 00 4000. 00 95. 00 4750. 00
13 4.80 4560. 00 5. 00 4750. 00 15. 00 14250. 00 14. 00 13300. 00
14 22,700. 00 22700. 00 15, 000. 00 15000. 00 15, 000. 00 15000. 00 15, 000. 00 15000. 00
15 16. 40 63796. 00 23.00 89470. 00 16. 00 62240. 00 67.50 262575. 00
16 13. 80 10074. 00 180. 00 131400. 00 50. 00 36500. 00 117. 00 85410. 00
17 47.00 20445. 00 260. 00 113100. 00 90. 00 39150. 00 215. 00 93525. 00
18 267. 00 133500. 00 320. 00 160000. 00 250. 00 125000. 00 145. 00 72500. 00
19 32, 600. 00 32600. 00 36, 000. 00 36000. 00 28, 740. 00 28740. 00 35, 000. 00 35000. 00
20 5.90 4720. 00 6. 00 4800. 00 5.00 4000. 00 6. 35 5080. 00
21 1.70 9180. 00 2.00 10800. 00 2.50 13500. 00 1.80 9720. 00
22 16. 80 5712. 00 17.00 5780. 00 15. 00 5100. 00 18. 00 6120. 00
23 1, 450. 00 5800. 00 1, 500. 00 6000. 00 1, 280. 00 5120. 00 1, 600. 00 6400. 00
24 400. 00 800. 00 400. 00 800. 00 350. 00 700. 00 430. 00 860. 00
25 51. 00 4590. 00 50. 00 4500. 00 45. 00 4050. 00 55. 00 4950. 00
26 20, 800. 00 20800. 00 25, 000. 00 25000. 00 18, 320. 00 18320. 00 23, 000. 00 23000. 00
27 8, 200. 00 8200. 00 8, 300. 00 8300. 00 7,200. 00 7200. 00 9, 000. 00 9000. 00
28 49. 00 65660. 00 60. 00 80400. 00 40. 00 53600. 00 80. 00 107200. 00
29 72.00 85680. 00 65. 00 77350. 00 75. 00 89250. 00 106. 00 126140. 00
30 37.00 1480. 00 40. 00 1600. 00 40. 00 1600. 00 118. 00 4720. 00
31 344.00 1135. 20 900. 00 2970. 00 300. 00 990. 00 1, 500. 00 4950. 00
32 210. 00 413280. 00 340. 00 669120. 00 400. 00 787200. 00 190. 00 373920. 00
33 230. 00 226550. 00 210. 00 206850. 00 165. 00 162525. 00 480. 00 472800. 00
34 5, 000. 00 795000. 00 4,900. 00 779100. 00 4,200. 00 667800. 00 4, 300. 00 683700. 00
35 265. 00 161650. 00 270. 00 164700. 00 235.00 143350. 00 200. 00 122000. 00
36 650. 00 53300. 00 950. 00 77900. 00 1, 000. 00 82000. 00 1, 224. 15 100380. 30
37 680. 00 85000. 00 780. 00 97500. 00 700. 00 87500. 00 1, 450. 00 181250. 00
38 1, 120. 00 125440. 00 1, 700. 00 190400. 00 4, 400. 00 492800. 00 1, 800. 00 201600. 00
39 74. 00 13986. 00 100. 00 18900. 00 65. 00 12285. 00 84. 00 15876. 00



| TEM

40
41
42
43
44
45
46

47
TOT

05- OM7304
05-SB-1-10
06/ 08/ 05
SECOND
Bl D AMOUNT
46. 00 10120. 00
95. 00 23750. 00
160. 00 30240. 00
7, 000. 00 7000. 00
4, 400. 00 4400. 00
1.90 1558. 00
18. 40 1104. 00
206, 000. 00 206000. 00

2,791, 268. 20

SUMMARY

OF REMA

THI RD

Bl D AMOUNT
47.00 10340
95. 00 23750
160. 00 30240
7, 100. 00 7100
4, 400. 00 4400
2.00 1640
20. 00 1200
57, 000. 00 57000
3, 314, 460. 00

NI NG BI DDERS

FOURTH

Bl D AMOUNT
41. 00 9020
80. 00 20000
133. 00 25137
6, 150. 00 6150
3,847.00 3847
2.00 1640
18. 00 1080.
350, 000. 00 350000
3, 568, 029. 00

Bl D245

PAGE 10
06/ 09/ 05
FI FTH
Bl D AMOUNT
50. 00 11000
100. 00 25000
170. 00 32130
7, 500. 00 7500
4,700. 00 4700
2.00 1640
20. 00 1200.
280, 000. 00 280000
3, 594, 856. 30



